
USA ENGINEER DISTRICT, PICATINNY ARS RES
BUILDING 3002-N
PICATINNY ARSENAL NJ 07806-5000

W16ROE-3084-4053

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

PURSUANT TO FAR 15.206 THIS SOLICITATION IS AMENDED AS TO INCORPORATE THE FOLLOWING CHANGES WITHIN.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 13

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 06-Jun-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACA51-03-R-0007

X 9B. DATED (SEE ITEM 11)
28-May-2003

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

09-Jun-2003

CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:  CENAN-CT  ROOM 1843
26 FEDERAL PLAZA (DACA51)
NEW YORK NY 10278-0090

DACA51 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE DACA51

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0001 - INFORMATION 
THE FOLLOWING CHANGES HAVE BEEN INCORPORATED: 
 

1. TO REVISED THE CLINS AS PROVIDED IN SECTION 00010; 
 

2. TO INCORPORATE THE FOLLOWING ADDITIONAL SECURITY INSTRUCTIONS REGARDING 
CAMERAS TO PAGE THREE (3) OF THE SF1442, “CAMERAS SHALL NOT BE PERMITTED 
WITHOUT OBTAINING PRE-APPROVED CAMERA PASSES FOR THE CAMERA AND 
INDIVIDUALS TO TAKE PHOTOGRAPHS.  THE FOLLOWING INFORMATION SHALL BE 
SUBMITTED AT THE TIME THE CONTRACTOR REGISTERS FOR THE PRE-PROPOSAL 
CONFERENCE:  NAME, TITLE, AND COMPANY OF THE INDIVIDUAL(S) BEING AUTHORIZED 
TO TAKE PHOTOGRAPHS, AND THE MAKE, MODEL, SERIAL NUMBER OF THE CAMERA TO 
BE UTILIZED.”; 

 
3. TO CHANGE THE THE CALENDAR DAYS IN BLOCK 13D OF THE STANDARD FORM 1442 

FROM 60 DAYS TO 90 DAYS. 
 
NOTE:  OFFERORS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY THE DATE 
SPECIFIED IN THE SOLICITATION (OR AS AMENDED) BY ONE OF THE FOLLOWING METHODS:  
IN THE SPACE PROVIDED ON THE SF1442, BY SEPARATE LETTER,  OR BY TELEGRAM, OR BY 
SIGNING BLOCK 15 BELOW.  FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND 
TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER IN ACCORDANCE WITH THE 
LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304). 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The offeror acceptance period has increased by 30 from 60 to 90.  
 
 
 
        CLIN 0002  
                The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE 
DESIGN/BUILD CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES WITH COMPARTMENTS 
AND COVER WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD 
CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS, COMPLETE..  
 
 
 
        CLIN 0003  
                The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE 
DESIGN/BUILD CONSTRUCTION OF EXPLOSIVE STORAGE FACILITY WITHOUT COMPARTMENTS 
AND COVERED WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD 
CONSTRUCTION OF ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS, COMPLETE..  
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        CLIN 0007  
                The CLIN description ANCILLARY DEMOLITION AND CONSTRUCTION has been added.  
 
 
 
        CLIN 0008  
                The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE 
DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A TOTAL OF 
SEVEN  TO REPLACE FORMER MAGAZINE 1309, COMPLETE (IF EXERCISED).  IF THIS ITEM IS 
EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED. to ALL WORK ASSOCIATED 
FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A 
TOTAL OF SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED 
WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE (IF 
EXERCISED).  IF THIS ITEM IS EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT 
AWARDED..  
 
 
 
        CLIN 0015  
                The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE 
DESIGN/BUILD CONSTRUCTION OF SIDEWALKS IN THE 1400 AREA, COMPLETE (IF EXERCISED). to 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDEWALKS UNDERNEATH 
COVERED WALKWAYS IN THE 1400 AREA, COMPLETE (IF EXERCISED)..  
 
 
 
The following have been added by full text:  
        SECTION 00010 (REVISED) 
Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 DESIGN/BUILD OF BUILDING 1301 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
THE ORDNANCE FACILITY WITH COVERED WALKWAYS, WEATHER 
SCREEN PANELS, COMPLETE. 
PURCHASE REQUEST NUMBER: W16ROE-3084-4053 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
 DESIGN/BUILD OF BUILDINGS 1305 AND 1306 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS, 
COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 DESIGN/BUILD OF BUILDING 1302 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS, 
COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum   
 DESIGN/BUILD OF BUILDING 1307 

FFP 
ALL WORK ASSOCIATED FOR THE DSIGN/BUILD CONSTRUCTION OF 
THE ENGINEERING WORK SPACE, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
 DESIGN/BUILD MAGAZINE REPLACEMENT 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
ONE (1)  EXPLOSIVE STORAGE FACILITY, WITH SEVEN (7) 
COMPARTMENTS, COVERED WALKWAYS, AND BACKUP POWER FOR 
THE HVAC SYSTEM, TO REPLACE FORMER MAGAZINE 1308, AS 
SHOWN ON DRAWING A-300, COMPLETE 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
 DESIGN/BUILD OF THE 1400 AREA BUILDINGS 

FFP 
DESIGN/BUILD CONSTRUCTION OF BUILDINGS 1406, 1407, 1408, 1408B, 
1408C, 1411, 1411B, 1412/1412A/1413, 1416, AND 1417, WITH COVERED 
WALKWAYS AND SIDE WEATHER SCREEN PANELS AT THE FULL 
PERIMETER OF ALL BUILDINGS, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
 ANCILLARY DEMOLITION AND CONSTRUCTION 

FFP 
ALL WORK ASSOCIATED FOR THE SITE DEMOLITION AND 
DESIGN/BUILD CONSTRUCTION OF UTILITIES, PARKING AREAS, AND 
SITE IMPROVEMENT FOR ALL STRUCTURES IN THE 1300 AND 1400 
AREAS, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION OPTION  ONE (1) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A TOTAL OF SEVEN 
(7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED 
WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC 
SYSTEM, COMPLETE (IF EXERCISED).  IF THIS ITEM IS EXERCISED AT 
TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
OPTION OPTION TWO (2) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO 
EXPLOSIVE STORAGE FACILITY (BUILDING 1305), COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum   
OPTION OPTION THREE (3) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO 
EXPLOSIVE STORAGE FAICLITY (BUILIDNG  1306), COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum   
OPTION OPTION FOUR (4) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO 
EXPLOSIVE STORAGE FAICLITY (BUILIDNG  1302), COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum   
OPTION OPTION FIVE (5) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO 
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum   
OPTION OPTION SIX (6) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO 
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum   
OPTION OPTION SEVEN (7) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
ASPHALT PAVEMENT IN THE 1400 AREA, COMPLETE (IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  1 Lump Sum   
OPTION OPTION EIGHT (8) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDEWALKS UNDERNEATH COVERED WALKWAYS IN THE 1400 AREA, 
COMPLETE (IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  1 Lump Sum   
OPTION OPTION NINE (9) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 
1406 TO BUILDING 1408 AND TO BUILDING 1408B,  AND FROM 
BUILDING 1408 TO BUILDING 1411, COMPLETE (IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  1 Lump Sum   
OPTION OPTION TEN (10) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 
1411 TO BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018  1 Lump Sum   
OPTION OPTION ELEVEN (11) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM 
BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE (IF 
EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019  1 Lump Sum   
OPTION OPTION TWELVE (12) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
STANDBY GENERATOR FOR BUILDINGS 1412/1412A/1413, COMPLETE 
(IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020   Lump Sum   
OPTION OPTION THIRTEEN (13) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION 
OF ASPHALT PAVEMENT FOR WEST DOUBLE BASE ROAD IN THE 1300 
AREA, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021   Lump Sum   
OPTION OPTION FOURTEEN (14) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 
1408C TO 1416, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022  1 Lump Sum   
OPTION OPTION FIFTEEN (15) 

FFP 
ALL WORK ASSOCIATED WITH THE DESIGN/BUILD RECONSTRUCTION 
OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD (FROM 
BUILDING 1400) IN THE 1400 AREA TO THE CUL-DE-SAC AT DOUBLE 
BASE ROAD IN THE 1300 AREA, COMPLETE. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023  1 Lump Sum   
OPTION OPTION SIXTEEN (16) 

FFP 
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF 
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 
1416 TO 1417, COMPLETE 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
LINE ITEM TOTAL 

TOTAL BASE PROPOSED PRICE: _________________ 
 

TOTAL OPTION PROPOSED PRICE: _________________ 
 

TOTAL BASE AND OPTION PROPOSED PRICE:__________________ 
 
 
  
 
(End of Summary of Changes)  
 


